FIRST ARTICLE REQUIREMENTS 1. DATE

(AFMCI 64-110, AFMCI 23-102 and FAR Part 9, Sub Part 9.3) (Additional Instructions on Page 3) 17 Sep 01
2. P/R/MIPR NUMBER 3. PART NUMBER 4. NSN
4062274 2840-01-190-4836
5. FIRST ARTICLE QUANTITY
THE FIRST ARTICLE IS 3 UNIT(S) OF LOTATEM 1
AND WILL BE: D PART OF PRODUCTION QUANTITY IN ADDITION TO PRODUCTION QUANTITY
6. ARTICLES 7. LONG LEAD TIME ITEMS

D WILL WILL NOT SERVE AS A MANUFACTURING D REQUIRED NOT REQUIRED

STANDARD (See FAR 52.209-3 or -4, alternate /i)

8. SPECIAL REQUIREMENT/PRODUCTION FACILITIES (See FAR 52.209-3 or -4 Alternate 1}

REQUIRED D NOT REQUIRED

"The First Article offered must be manufactured at the facilities in which that item is to be produced under the contract, or if the First Article is a
component not manufactured by the contractor, such component must be manufactured at the facilities in which the component is to be produced for
the contract. A certification to this effect must accompay each First Article which is offered.”

9. TEST/INSPECTION REQUIREMENTS F. FIRST ARTICLE DELIVERY:
A. CONTRACTOR TESTING D GOVERNMENT TESTING (1) Due within __.___ calendar days from date contract.
Performance or other characteristics which the First Articies must meet . . .
are identified in drawing 4062274 (2) Notify ________  calendar days prior to shipment.
and specifications identified therein. (3) Delivered to government at

B. The detailed technical requirements for First Article approval tests are

contained in  Block 12 of this formn and LPF-QAR-003

{Set Forth Consignee and Address)

{Cite Spec and Para number) (4) Government written notice of approval/disapproval within ______

days after receipt of first article package.

c. TEST PLAN REQUIRED

(1) DD Form 1423 ELIN  AQQ] G. Estimated cost of aovernment testing/inspection evaluation.
{2) Delivery due 3Q calendar days from date of contract.
{3} Number of days for government approval/disapproval 45

days.

D. Contractor's notification to ACO and PCQO
! {Requesting Activity}

of test time and location due 10 days prior to start of testing.

E. TEST REPORT REQUIRED

(1) DD Form 1423 ELIN A002
(2) Due 120 calendar days from date of contract.

(3) Forwardedto  QC-ALC/TICLA, 3001 Staff Dr., St. T69
Tinker AFB, OK 73145-3036, ATTN FA Monitor

(4} Government written notice of approval/disapproval due 60
days after receipt of contractor's report.

. ITION Fl
10. DISPOSITION OF FIRST ARTICLES D Disapproved first articles will be returned to the contractor/

D Approved First Articles will be forwarded to D will be retained by pending
disposition instructions from the contractor
1 finsert quantity). first articles will be expended intesting. I::I On pl.JfCha.SB f!'Bl?IUBStS. designated as direct shipm.ents the
Residual components of dispproved first articles will be following disposition will apply. (NOTE: Always applicable on

returned to the contractor/ D will be retained by Foreign Military Sales (FMS)).

pending disposition instructions from

a. Approved first articles will be returned to the contractor for

the contractor. shipment with production item.

D First articles will be installed on aircraft/equipment to determine b. Disposition of disapproved first articles will remain the same
proper fit/function. Approved article will remain on the as marked above.
aircraft/equipment and will not be forwarded to USAF Supply, but
will be considered part of the contract quantity. Other Disposition:  See block 12 of this form
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11. CONDITION(é) FOR WAIVER OF FIRST ARTICLE APPROVAL

Offerors who have previously furnished production quantities of the same or similar article to the prime contractor for delivery to the
a.
X X Government, X DoD, X Air Force.

m

Offerors currently in production of the same or similar article for a Government, DoD, Air Forceontract and who have
received First Article approval under the existing contract.

Offerors who have previously furnished production quantities of the same or similar articles for a X Government, L DoD,
X Air Force provided articles thus furnished have exhibited satisfactory performance in service, in the opinion of the Air Force.

<]

Provided not more than 56 months have elapsed since completion of the contract.

First Article testing will not be waived.

See Remarks in block 12 below.

<] [ B¢

NOTE TO BUYER: UNDER CONDITIONS A AND C ABOVE, THE COGNIZANT ENGINEERING ACTIVITY WILL DECIDE WHETHER OR NOT THE ITEM
HAS EXHIBITED SATISFACTORY PERFORMANCE IN SERVICE AND PREPARE AND RETAIN SUPPORTING DOCUMENTATION TO FULLY JUSTIFY
THIS DECISION. THE BUYER MUST SOLICIT DUAL PRICES (That is, both with and without requirement for first article approval) AND MUST FURNISH
THE COGNIZANT ENGINEERING ACTIVITY WITH THE FOLLOWING INFORMATION ON THE PREVIOUSLY SUPPLIED ARTICLE:

A. PROCURING OFFICE B. CONTRACT NUMBER C. DATE OF CONTRACT D. SPECIFICATION NUMBER AND REVISION

12. REMARKS
9.B. First article test requirements shall be per LPF-QAR-003 and the following:

a. All three first articles shall be inspected in accordance with the requirements of paragraphs 3.1, 3.2, 3.3, 3.4, and 3.5
of LPF-QAR-003.

b. After completion of inspections per 9.B.a above, one article shall be destructively tested/evaluated in accordance with
the requirements of paragraph 3.6 of LPF-QAR-003.

10. Disposition of first Articles:

a. Approved first article(s) will be returned to the contractor's facility for reconditioning (if necessary) with final acceptance

the same as for production items. If a first article is expended in testing, approval of first article will constitute
acceptance.

b. Disapproved first article(s) shall be returned to the contractor's facility, unless specified otherwise by the PCO.

11. The cognizant Government engineering authority shall be the final authority for determining if a contractor meets the

conditions of waiver identified in 11.a or 11.c.
First article testing is waived if the offeror is the prime contractor, Pratt & Whitney.
This is a critical part used in the F100 series turbine engine. Poor quality parts will have an advese effect on mission capability

and system safety. For this reason, First Article Testing is required to insure first time manufacturers or manufacturers that have
not produced the item within three years manufacture parts in accordance with the drawing and specification requirements.

A‘ IZAYION REJPONSIBLE FOR CONDUCTING 14. PR INITIATOR (Name, Organization, Phone)
lamg, Organfzation, Phone)

FRAJ (405) 734-8783

17 9{{: O\
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the
Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these
addresses. Send completed form to the Government Issuing Contracting Officer for the Comtract/PR No. listed in Block E.

b. A plan to verify that all non-destructive inspections are met.
c. A plan to verify that all visual inspection requirements are met.

d. A plan to verify material properties to include mechanical properties,
metallurgical properties and chemical compositions.

€. A plan to ensure that manufacturing processes are performed by OEM
(Pratt & Whitney) certified vendors.

f. A plan to ensure that the forging/casting source is OEM certified, if
applicable.

Guidelines for first article test plans are contained within LPF-QAR-003,
attached.

A government representtative must coordinate on the first article test plan.

contract.

The first article test plan shall be received 30 calendar days from the date of

G. PREPARED B H. DATE . B
Chad Soucek 17 Sep 01 )
DD Form 142 PREVIOUS EDITIONS OBSOIETE.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

P/N 4062274
1. DATAITEMNO. | 2. TITLE OF DATA ITEM 3. susTirLe NSN: 2840-01-190-4836 17. PRICE GROUP
A001 FIRST ARTICLE TEST PLAN NOUN Guide Assembly
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18-%1%‘_@2585
DI-NDTI-80809 OC-ALC/LPFR
7. DD 250 REQ 9. EES(;’UﬁQJEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
YES ONCE SEE BLOCK 16 b. COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SEE BLOCK 16 P! e [Ropro
16. REMARKS OC-ALC/TICLA 2
Contractor must provide a plan to ensure that all drawing requirements are 3001 STAFF DR
met on each first article. The plan should include the equipment and facilities | STE T69
utilized to verify all drawing requirements. As a minumn, the following TINKER AFB,
information is required: OK 73145-3036
a. A list of all drawing dimensions, tolerances and the equipment utilized to ATIN: FA
verify each dimension. An actual drawing should be submitted to correlate MONITOR
with the dimension list.
DSCR PLO {




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.
burden estimate or any other aspect of this collection of mformatlon, including suggestions for reducing this burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the
Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these
addresses. Send completed form to the Government issuing Contracting Officer for the Comtract/PR No. listed in Block E.

Send comments regarding this

A002 FIRST ARTICLE TEST REPORT

NOUN Guide Assembly

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
P/N 4062274
1. DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. susmitte NSN 2840-01-190-4836 17. PRICE GROUP

4. AUTHORITY {Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18. ESTIMATED
TOTAL PRICE

DD Form 1423-

N 90 (EF)

PREVIOUS EDITIONS AR

DI-NDTI-80809 OC-ALC/LPFR
7. DD 250 REQ 9. DIST STATEMENT | 15, FREQUENCY 12. DATE OF FIRST SUBMISSION | 14, DISTRIBUTION
YES ONCE SEE BLOCK 16 b. COPIES
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SEE BLOCK 16 Draft Reg | Repro
16. REMARKS OC-ALC/TICLA 2
The first article test report shall satisfy all requirements in the first article test [ 3001 STAFF DR
plan. All drawing requirements must be satisfied including dimensions, visual | STE T69
inspections, non-destructive inspections (NDIs), manufacturing processes and TINKER AFB,
material requirements. The test report shall indicate the subvendors utilized to OK 73145-3036
perfpormed all manufacturing ocesses and assurance that they are OEM (Pratt
& Whitney) certified to perform that process. A copy of the part process ATTN: FA
sheets shall be provided also. A government representative must coordinate MONITOR
on the test report. Guidelines for the test reports are contained within
LPF-QAR-003, attached. DS (R PCO 1
The first article test report shall be received at OC-ALC/TICLA 120 calendar
days from the date of the contract.
/\A , (\ | 2l 1
G. PREPARED BY ! H. DATE I DATE
Chad Soucek 17 Sep 01 ?

)) Pages/




i Page 1
OC-ALC/LPFR QUALITY A;:SOSISRANCE REQUIREMENTS 29503

Rev: D
FIRST ARTICLE TEST PLANS AND REPORTS 05 Jan 01

1. This document provides guidelines for the preparation of first article test plans/test reports for F100
engine parts where referenced within the first article data of a contract.

2. FIRST ARTICLE QUANTITY. The quantity of first articles shall be per the contract. The quantity
of articles allowed for destructive testing, in accordance with the contract, shall be tested per the first
article procedure in its entirety, to include the destructive testing. The remaining articles shall only be
tested per the nondestructive portions of the procedure.

3. TESTING REQUIREMENTS.
3.1. Testing shall consist of, but shall not be limited to, the verification of the following.
3.1.1. Dimensional conformance including finish requirements.

3.1.2. Conformance to non-destructive inspection requirements (FPI, Ultra-sonic, Eddy Current,
X-ray, visual)

3.1.3. Conformance of material properties to include mechanical, metallurgical and chemical.

3.1.4. Conformance to other required processes, specifications, and standards listed on the
drawing including sub-tier specifications and standards, special requirements as described in the
engineering instructions (EI), quality plans, etc.

3.2. First articles shall be serialized. Serial Numbers are to be identified prior to commencement of
testing unless otherwise specified.

3.3. Dimensional Inspection.

3.3.1. All dimensions, as listed on the assembly drawing and detail drawings, to include drawing
notes, shall be measured where possible on all first articles 100% (no sampling allowed).

3.3.2. A tabular format shall be used with drawing dimension, tolerance, measurement, and
instrument/gage/tooling/serial number used.

3.3.3. All tooling and gaging used for inspection and acceptance/rejection of first articles shall
have calibrations from a laboratory traceable to NIST and in accordance with ISO 10012-1
(formerly MIL-STD-45662), listed in a (tooling & gaging table) table, table shall include
nomenclature, serial number, calibration frequency, next calibration date, range, least increment,
and accuracy. Listing shall also include alignment tools and constraint fixtures.

3.3.4. Inspection results shall be presented in a table showing the feature measured, dimension
and tolerance, actual reading and gage serial number used.

3.4. Nondestructive Inspections (NDI), including Fluorescent Penetrant Inspections (FPI), Ultrasonic

Testing (UT), Eddy Current (EC), Radiographic Testing (x-ray), and visual inspections, shall meet the
following:

OC-ALC/LPFR, 3001 Staff Drive, Annex 4, Suite 1AD2-112A, Tinker Air Force Base, Oklahoma 73145-3301, DSN 884-8783, (405) 734-8783



OC-ALC/LPFR QUALITY ASSURANCE REQUIREMENTS Page 2

LPF-QAR-003
FOR Rev: D
FIRST ARTICLE TEST PLANS AND REPORTS 05 Jan 01

3.4.1. All first articles shall receive 100% of the inspections identified on the QAD. Sampling
shall not be allowed.

3.4.2. NDI shall be per the applicable specification(s).

3.4.3. Sources used shall be Pratt& Whitney approved per the OC-ALC/LPFR letter granting
source approval to the contractor.

3.4.4. NDI results shall be presented in a table showing the feature inspected,
acceptance/rejection criteria used, results and gage/master serial number used. In cases where
photographic standards within a VIS specification are applied to an NDI, the inspection report
shall include a copy.

3.4.5. Inspection Masters/Transfer Masters shall have current calibrations. A copy of the
calibration(s) shall be included into the report.

3.4.6. Level Il or Level II inspectors, as applicable, shall be required. A copy of the inspector's
certification(s) shall be included into the report.

3.5. Visual Inspections shall include:

3.5.1. Specific visual inspections per a Pratt& Whitney Visual Inspection Standard (VIS)
document shall be called out of the applicable VIS and cited as specific inspections.

3.5.2. Visual inspection results shall be presented in a table showing the feature inspected,
acceptance/rejection criteria used, results, and gage/master serial number used (as applicable).

3.5.3. In cases where photographic standards within the VIS are used, the inspection report shall
include a copy.

3.6. Material properties testing shall include mechanical properties, metallurgical properties, and
chemical composition tests, as applicable, per the material specifications and the following:

3.6.1. Composition, heat treat condition, and other characteristics/properties, as listed in the
technical requirements section, acceptance section, and/or quality sections of the specification(s)
so as to verify that the materials and processes are sound, clean, and free of imperfections
detrimental to the performance of the part or assemblies.

3.6.2. In some cases a material suppliers certification will not be sufficient and the Contractor
shall have redundant testing performed.

3.6.3. Metallurgical microanalysis, as applicable, for raw materials, weldments, brazements, and
coatings shall be conducted. Results shall include the complete laboratory report including
photomicrographs.

3.6.4. Mechanical testing, as applicable, per manufacturing specifications and the drawing(s).

OC-ALC/LPFR, 3001 Staff Drive, Annex 4, Suite 1AD2-112A, Tinker Air Force Base, Oklahoma 73145-3301, DSN 884-8783, (405) 734-8783



OC-ALC/LPFR QUALITY ASSURANCE REQUIREMENTS Page 3

FOR LPF-QAR-003
R : D
FIRST ARTICLE TEST PLANS AND REPORTS 05 Jan 01

3.6.5. In cases where the applicable specifications require test reports, these shall accompany the
First Article Test Report (FATR).

4. SUBMITTAL.

4.1. The First Article Test Plan (FATP) shall be delivered to the Contracting Officer in accordance
with the schedule as listed in the contract, or Form DD1423. The FATP shall provide a detailed
description of specific testing instructions to be used. Generalized instructions will not be acceptable.

4.2. The First Article Test Report (FATR) shall be delivered to the Contracting Officer in accordance
with the schedule as listed in the contract, or Form DD1423. All laboratory test results, including
those resultant from testing conducted at the contractor's facility and including sub-vendor testing,
shall be provided with the FATR in their complete form as provided by the testing laboratory(ies).

5. DISPOSITION OF PARTS.

5.1. When required by the contract, the remnants from destructive testing shall be delivered with the
First Article Test Report.

5.2. When required by the contract and following the completion of non-destructive testing, one
article shall be delivered to the Contracting Officer and packaged in accordance with contract
requirements. Marking on the package shall be UNSERVICEABLE - Condition Code "R".

Deliver this part with the First Article Test Report. The other(s) shall be handled in accordance with
the contract.

6. GENERAL REQUIREMENTS.

6.1. All First Articles and all Production Articles shall be fabricated from material whose
metallurgical state is in compliance with the drawing requirements, as well as all sub-tier
specifications and standards referenced therein.

6.2. All First Articles and all Production Articles shall be new manufactured under this contract. No
items manufactured under previous contracts shall be delivered without approval.

6.3. The subcontractors previously identified by the contractor as sources to be employed, to include
laboratory testing, shall be the only sources used. If the contractor wishes to employ a subcontractor
other than previously identified, they shall substantiate that the new source is OEM approved for the
specific testing required. A change in the address of a source shall be construed as a change of
source. Employment of alternate sources shall only be authorized byOC-ALC/LPFR.

6.4. Engineering Instructions shall take precedence over all other technical instructions.

END OF DOCUMENT
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